

		<b>RW MERCER COMPANY</b> 2322 BROOKLYN RD. JACKSON, MI49203	<b>MOORE TROSPER CONSTRUCTION COMPANY</b> 4224 KELLER RD. HOLT MI 48842
Lump Sum Bid Per Specifications		\$ 299,708.00	\$ 452,600.00
<b>FEES FOR HANDLING ADDITIONAL</b>			
Add to the Subcontractor's price for performing additional work requested by the Owner fee of _____ percent (____%) which fee includes all of the charges for the undersigned overhead and materials.		12%	10%
Add to the undersigned's charges for cost of all labor and materials for additional work requested by the Owner, a fee _____ percent (____%) which fee includes all of the charges for the undersigned overhead and materials.		15%	15%
For the following items of work added to or omitted from the Specifications shall be computed at the following unit prices.			
<b>DESCRIPTION OF ITEM</b>	<b>UNIT</b>	<b>UNIT COST</b>	<b>UNIT COST</b>
Excavation	Cu. Yd.	25.00	65.00
Backfill	Cu. Yd.	25.00	65.00
Concrete in Place	Cu. Yd.	175.00	451.00
Forms (One Contact)	Sq. Ft.	15.00	1.25
Reinforcing Steel	Lb.	2.50	1.00
Submitted Bid		\$ 299,708.00	\$ 452,600.00
Labor Costs		\$ 179,825.00	\$ 220,000.00
Materials Costs		\$ 104,898.00	\$ 200,600.00
Equipment Costs		\$ 14,985.00	\$ 32,000.00
Possible Change Orders		No change orders are anticipated at this time.	Bad Soils